STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGCSALS | SSUED 8

NUMBER OF BI DDERS 4
PROGRAM ELEMENTS

Bl D RANK

06/ 20/ 06
03-1A4314

03-SUT-99-8.7/11.7

ENG NEERS EST

P

Bl D TOTAL

8,278, 407. 00

9,777,777.00

10, 133, 133. 00

11, 317, 018. 50

HE13

BI D

SUMMARY

I N SUTTER COUNTY NEAR NI COLAUS
FROM 0.9 KM SQUTH OF STRI PLI N ROAD

TO 0.3 KM SQUTH OF GARDEN HI GHWAY

UNDERCRGCSSI NG

W DEN HI GHWAY

12, 000, 000

11,017, 289. 50 AMOUNT UNDER

Bl DDER | D

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

2,738,882.50

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
06/ 22/ 06
CONTRACT CCDE 'B '
81 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

150

PERCENT UNDER EST 24. 86

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

TElI CHERT CONSTRUCTI ON

P O BOX 276830
SACRAMENTO CA 95827-6830

DE S| LVA GATES CONSTRUCTI ON

P O BOX 2909
DUBLI N CA 94568

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

BALDW N CONTRACTI NG COVPANY
I NC

4509 SKYWAY DRI VE

MARYSVI LLE CA 95901

FAX

FAX

FAX

FAX

916 386-5900
00000008
916 386- 2940

925 829-9220
00704195
925 803-4263

831 724-1011
00000089
831 768-4021

530 742-5141
00091712
530 742-3916

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



03- 1A4314
03- SUT-99-8
06/ 20/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

06/ 22/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALS LAND CLEARI NG
FOLSOM CA

ANRAK CORPORATI ON
SACRAMENTO CA

APPLY A LI NE
ANDERSON CA

CENTRAL FENCE
SACRAMENTO CA

J AND M LAND RESTCORATI ON
BAKERSFI ELD CA

PACI FI C EXCAVATI ON
SACRAMENTO CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

CLEARI NG AND GRUBBI NG ( PARTI AL)

COLD PLANE AND PULVERI ZE PAVEMENT

STRI PI NG

FENCI NG

ERCSI ON CONTROL

ELECTRI CAL

SI GNS AND MARKERS



03- 1A4314 Bl D245

03- SUT-99-8 PAGE 3

06/ 20/ 06 06/ 22/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 J AND M LAND RESTORATI ONS | NC ERCSI ON CONTROL
BAKERSFI ELD CA
LI NEAR OPTI ONS | NC STRI PI NG
MENLO PARK CA
M F MAHER | NC M NOR CONCRETE
VALLEJO CA
OWI PI PELI NE | NC UNDERGROUND
RED BLUFF CA
STATEW DE SAFETY AND SI GNS ROADSI DE SI GNS
NI POMO CA
TENI SOR ELECTRI C ELECTRI CAL
LI VERMORE CA
TRI ANGLE EXCAVATI ON | NC CLEARI NG AND GRUBBI NG
DI XON CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CENTRAL FENCE FENCI NG
SACRAMENTO CA
FARVWEST SAFETY CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS
LODI CA
J AND M LAND RESTORATI ON EROSI ON CONTRCL ( PARTI AL)

BAKERSFI ELD CA
CONTI NUED ON NEXT PAGE



03- 1A4314 Bl D245

03- SUT-99-8 PAGE 4

06/ 20/ 06 06/ 22/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 KENTS O L SERVI CE FABRI C AND TACK
STOCKTON CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
M KE BROMN ELECTRI C ELECTRI CAL
COTATI CA
TRI ANGLE EXCAVATI ON CLEARI NG AND GRUBBI NG ( PARTI AL)
DI XON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ACACI A ERCSI ON CONTRCL | TEM5 36 THRU 43
SANTA BARBARA CA
ANRAK CORPORATI ON | TEMS 17, 29 AND 30 (PARTI AL)
SACRAMENTO CA
CENTRAL FENCE CO | TEM5 65, 66 AND 70
SACRAMENTO CA
GLOBAL ENVI RONMENTAL NETWORK | NC | TEMS 3 AND 33 ( PARTI AL)
FOUNTAI N VALLEY CA
HEl M BROTHERS I TEMS 18 AND 31 (PARTI AL)
MARTI NEZ CA
KENTS O L SERVI CE | TEMS 47 THRU 49 ( PARTI AL)
STOCKTON CA

CONTI NUED ON NEXT PAGE



03- 1A4314
03- SUT-99-8
06/ 20/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

06/ 22/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

LI NEAR OPTI ONS | NC
ONE KELLY COURT
MENLO PARK CA 94025

M KE BROMN ELECTRI C
COTATI CA

OWI PI PELI NES | NC
RED BLUFF CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

ITEMS 6, 8, 9, 12, 20 THRU 22, 71 THRU 77 AND 81 ( PARTI AL)

| TEM5 78 THRU 80

| TEMS 19, 24, 50, 51, 54 THRU 64 AND 81 (PARTI AL)

ITEMS 5, 7, 10, 11, 15, 16, 23, 25, 27, 52 AND 53

| TEMS 67 THRU 69



03- 1A4314 Bl D245

03- SUT- 99- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
06/ 20/ 06 06/ 22/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUVMP SUM 5, 400. 00 5, 400. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 150 1, 965. 00 294, 750. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 9,697. 00 9, 697. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 59, 000. 00 59, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 500. 00 10, 500. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 90, 500. 00 90, 500. 00
7 (S) 120120 TYPE 111 BARRI CADE EA 29 56. 00 1, 624. 00
8 120149 TEMPORARY PAVENMENT MARKI NG ( PAI NT) M2 180 41.00 7,380. 00
9 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 24, 400 1.25 30, 500. 00
10 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 630 26. 00 16, 380. 00
11 (S) 035335 TRAFFI C PLASTI C DRUM EA 290 41.00 11, 890. 00
12 120300 TEMPORARY PAVENMENT MARKER EA 1, 900 7.00 13, 300. 00
13 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 60, 000. 00 60, 000. 00
14 129000 TEMPORARY RAI LI NG ( TYPE K) M 1,710 150. 00 256, 500. 00
15 129100 TEMPORARY CRASH CUSHI ON MODULE EA 84 177.00 14, 868. 00
16 035336 TEMPORARY CRASH CUSHI ON EA 11 6, 060. 00 66, 660. 00
(TYPE ABSORB 350)
17 035337 OBLI TERATE ROADVAY M2 4,740 1. 00 4,740.00
18 150605 REMOVE FENCE M 2,770 8. 00 22, 160. 00
19 150668 REMOVE FLARED END SECTI ON EA 6 500. 00 3, 000. 00
20 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 60 41. 00 2, 460. 00
STRI PE
21 150710 REMOVE TRAFFI C STRI PE M 250 6. 50 1, 625. 00
22 150713 REMOVE PAVENMENT MARKI NG M2 18 66. 00 1, 188. 00
23 150742 REMOVE ROADSI DE S| GN EA 18 101. 00 1, 818. 00
24 150805 REMOVE CULVERT M 180 215. 00 38, 700. 00
25 152320 RESET ROADSI DE SI GN EA 21 255. 00 5, 355. 00
26 152370 RELOCATE MAI LBOX EA 1 255. 00 255. 00
27 152390 RELOCATE ROADSI DE Sl GN EA 19 300. 00 5, 700. 00
28 035358 ADJUST MONI TORI NG VELL EA 3 625. 00 1, 875. 00
29 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 24, 700 3. 00 74, 100. 00
30 035359 PULVERI ZE ASPHALT CONCRETE M2 34, 700 1. 50 52, 050. 00
31 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 135, 000. 00 135, 000. 00
32 190101 ROADWAY EXCAVATI ON VB 17, 200 20. 50 352, 600. 00
33 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 3, 000. 00 3, 000. 00
34 194001 DI TCH EXCAVATI ON VB 910 30. 00 27, 300. 00
35 198001 | MPORTED BORROW VB 19, 500 22.00 429, 000. 00



03- 1A4314 Bl D245

03- SUT- 99- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
06/ 20/ 06 06/ 22/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 3 410. 00 1, 230. 00
37 (S) 203012 EROSI ON CONTROL (DRI LL™ SEED) HA 14 9, 200. 00 128, 800. 00
38 (S) 203014 FI BER ( EROSI ON CONTROL) KG 800 1. 00 800. 00
39 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 4.2 435. 00 1, 827. 00
40 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 6 1, 020. 00 6, 120. 00
41 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 44 112. 00 4,928.00
42 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 600 2.55 1, 530. 00
43 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 170 1. 60 272.00
44 260201 CLASS 2 AGGREGATE BASE VB 29, 800 50. 00 1, 490, 000. 00
45 390102 ASPHALT CONCRETE ( TYPE A) TONN 39, 400 67.55 2,661, 470. 00
46 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 4,210 94. 00 395, 740. 00
47 391005 PAVI NG ASPHALT ( BI NDER- PAVENENT TONN 8 1, 360. 00 10, 880. 00
REI NFORCI NG FABRI C)
48 393001 PAVEMENT REI NFORCI NG FABRI C MR 6, 750 2. 00 13, 500. 00
49 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 86 636. 00 54, 696. 00
50 510314 CLASS 4 CONCRETE ( BACKFI LL) VB 30 150. 00 4, 500. 00
51 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 118 1, 275. 00 150, 450. 00
52 566011 ROADSI DE SI GN - ONE POST EA 26 300. 00 7, 800. 00
53 566012 ROADSI DE SI GN - TWO POST EA 14 700. 00 9, 800. 00
54 650069 450 MM REI NFORCED CONCRETE PI PE M 77 305. 00 23, 485. 00
55 650075 600 MM RElI NFORCED CONCRETE Pl PE M 320 230. 00 73, 600. 00
56 650079 900 MM REI NFORCED CONCRETE Pl PE M 8 456. 00 3, 648. 00
57 650092 1800 MM REI NFORCED CONCRETE PI PE M 11 1, 548. 00 17, 028. 00
58 650094 2100 MM REI NFORCED CONCRETE Pl PE M 16 3, 100. 00 49, 600. 00
59 664010 300 MM CORRUGATED STEEL PI PE M 150 146. 00 21, 900. 00
(2.01 MM THI CK)
60 700659 900 MM CORRUGATED STEEL Pl PE | NLET M 4 1, 661. 00 6, 644. 00
(2.77 MM TH CK)
61 705222 450 MM CONCRETE FLARED END SECTI ON EA 11 900. 00 9, 900. 00
62 705224 600 MM CONCRETE FLARED END SECTI ON EA 17 970. 00 16, 490. 00
63 721011 ROCK SLOPE PROTECTI ON TONN 210 60. 00 12, 600. 00
(BACKI NG NO. 2, METHOD B)
64 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 321 3.00 963. 00
65 (S) 800007 FENCE (TYPE BW 5 STRAND, METAL POCST) M 2,210 12.00 26, 520. 00
66 (S) 800391 CHAIN LI NK FENCE (TYPE CL-1.8) M 440 28. 00 12, 320. 00
67 820107 DEL| NEATOR ( CLASS 1) EA 39 45. 00 1, 755. 00
68 820112 MARKER ( CULVERT) EA 43 31. 00 1, 333. 00
69 035360 H GHWAY POST MARKER EA 6 35. 00 210. 00



03- 1A4314 Bl D245

03- SUT- 99- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
06/ 20/ 06 06/ 22/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

70 839521 CABLE RAI LI NG M 84 58. 00 4,872.00

71 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 130 60. 00 7, 800. 00

72 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 12, 300 1. 00 12, 300. 00
( SPRAYABLE)

73 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 13, 700 1. 50 20, 550. 00

74 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 550 5. 50 3, 025. 00

75 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 12, 600 1.25 15, 750. 00
(BROKEN 10.98 M- 3.66 M

76 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 200 3.20 3, 840. 00

77 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2, 950 4.60 13, 570. 00

78 (S) 035361 LI GHTI NG ( TEVPORARY) ( STAGE 2, 3) LS LUMP SUM 25, 000. 00 25, 000. 00

79 (S) 860401 LI GHTI NG LS LUMP SUM 80, 000. 00 80, 000. 00

80 (S) 860504 EXTI NGUI SHABLE MESSAGE S| GN SYSTEM LS LUMP SUM 116, 000. 00 116, 000. 00

81 999990 MOBI LI ZATI ON LS LUMP SUM 642, 486. 00 642, 486. 00

TOTAL 8,278, 407. 00



03- 1A4314 Bl D245
03- SUT-99-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
06/ 20/ 06 06/ 22/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 000. 00 1000. 00 4, 500. 00 4500. 00 4, 500. 00 4500. 00
2 4,000. 00 600000. 00 5, 000. 00 750000. 00 1, 250. 00 187500. 00
3 5, 000. 00 5000. 00 10, 000. 00 10000. 00 11, 250. 00 11250. 00
4 75, 000. 00 75000. 00 120, 000. 00 120000. 00 35, 000. 00 35000. 00
5 10, 000. 00 10000. 00 6, 200. 00 6200. 00 9, 950. 00 9950. 00
6 211, 323. 00 211323. 00 150, 000. 00 150000. 00 250, 000. 00 250000. 00
7 120. 00 3480. 00 130. 00 3770. 00 55. 00 1595. 00
8 40. 00 7200. 00 40. 00 7200. 00 40. 00 7200. 00
9 1.20 29280. 00 .40 9760. 00 .40 9760. 00
10 35. 00 22050. 00 45. 00 28350. 00 25.00 15750. 00
11 60. 00 17400. 00 78. 00 22620. 00 40. 00 11600. 00
12 5.00 9500. 00 4.00 7600. 00 4.00 7600. 00
13 40, 000. 00 40000. 00 37, 000. 00 37000. 00 70, 000. 00 70000. 00
14 95. 00 162450. 00 80. 00 136800. 00 90. 00 153900. 00
15 350. 00 29400. 00 200. 00 16800. 00 175. 00 14700. 00
16 6, 000. 00 66000. 00 11, 000. 00 121000. 00 6, 000. 00 66000. 00
17 2.00 9480. 00 2.80 13272. 00 7.00 33180. 00
18 3. 00 8310. 00 3. 00 8310. 00 7.00 19390. 00
19 500. 00 3000. 00 600. 00 3600. 00 850. 00 5100. 00
20 40. 00 2400. 00 40. 00 2400. 00 7.00 420. 00
21 6. 00 1500. 00 6. 00 1500. 00 5. 00 1250. 00
22 50. 00 900. 00 57. 00 1026. 00 40. 00 720. 00
23 100. 00 1800. 00 80. 00 1440. 00 100. 00 1800. 00
24 100. 00 18000. 00 420. 00 75600. 00 325. 00 58500. 00
25 200. 00 4200. 00 225.00 4725. 00 250. 00 5250. 00
26 300. 00 300. 00 900. 00 900. 00 200. 00 200. 00
27 200. 00 3800. 00 225.00 4275. 00 250. 00 4750. 00
28 1, 000. 00 3000. 00 1, 210. 00 3630. 00 1, 000. 00 3000. 00
29 3.00 74100. 00 3.00 74100. 00 4.50 111150. 00
30 4.50 156150. 00 2.00 69400. 00 3.50 121450. 00
31 106, 200. 00 106200. 00 106, 200. 00 106200. 00 106, 200. 00 106200. 00
32 20. 00 344000. 00 31. 00 533200. 00 46. 00 791200. 00
33 3, 000. 00 3000. 00 3, 900. 00 3900. 00 3, 900. 00 3900. 00
34 20. 00 18200. 00 8. 00 7280. 00 20. 00 18200. 00
35 40. 00 780000. 00 34. 00 663000. 00 47.00 916500. 00
36 450. 00 1350. 00 456. 00 1368. 00 450. 00 1350. 00
37 9, 000. 00 126000. 00 8, 930. 00 125020. 00 8, 000. 00 112000. 00
38 .70 560. 00 .68 544. 00 1.00 800. 00
39 300. 00 1260. 00 285. 00 1197. 00 200. 00 840. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

03- 1A4314
03- SUT-99-8
06/ 20/ 06

100.

100.
250.
4, 000.
250.
350.
700.
725.
1, 500.
2, 000.
4, 000.
500.
3, 000.
750.
850.
125.

11.
27.
50.
50.
50.

50.

ohwrRrORRE

20, 00

510.
1519800.
2758000.

294700.
800.
20250.
8600.
7500.
472000.
6500.
4900.
53900.
232000.
12000.
22000.
64000.
75000.
12000.
8250.
14450.
26250.
1284.
24310.
11880.
1950.
2150.
300.
5040.
6500.
12300.
20550.
2750.
12600.
3600.
11800.
20000.

SUMMARY

400.
150.
2, 800.
250.
350.
475.
490.
4, 300.
5, 100.
6, 000.
365.
1, 400.
1, 100.
1, 200.
105.

56, 000.

OF

REMA/

1609200. 00
3073200. 00
357850. 00
8. 00
33750. 00
34400. 00
4500. 00
330400. 00
6500. 00
4900. 00
36575. 00
156800. 00
34400. 00
56100. 00
96000. 00
54750. 00
5600. 00
12100. 00
20400. 00
22050. 00
3210. 00
25415. 00
16324. 00
1560. 00
1720. 00
240. 00
4872. 00
7540. 00
6150. 00
13700. 00
2750. 00
3780. 00
3600. 00
10325. 00
56000. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

1, 000. 00 6000
140. 00 6160
1.50 900
2.00 340.
66. 00 1966800.
100. 00 3940000.
80. 00 336800.
1.00 8.
2.20 14850.
500. 00 43000.
225.00 6750.
3, 785. 00 446630.
295. 00 7670.
690. 00 9660.
655. 00 50435.
680. 00 217600.
1, 275.00 10200.
2,100. 00 23100.
3, 800. 00 60800.
450. 00 67500.
2, 000. 00 8000.
1, 300. 00 14300.
1, 500. 00 25500.
150. 00 31500.
7.00 2247.
11. 45 25304.
27.00 11880.
30. 00 1170.
30. 00 1290.
30. 00 180.
56. 00 4704.
40. 00 5200.
.50 6150.
1.00 13700.
2.00 1100.
.30 3780.
2.00 2400.
3.50 10325.
55, 000. 00 55000.

Bl D245
PAGE 10
06/ 22/ 06



03- 1A4314

03- SUT- 99- 8 SUMMARY

06/ 20/ 06

------------------------------- | <o
SECOND | THI RD |
Bl D AMOUNT | Bl D AMOUNT |
50, 000. 00 50000. 00| 122, 500. 00 122500. 00|
35, 000. 00 35000. 00| 32, 100. 00 32100. 00|
977, 000. 00 977000. 00| 724, 707. 60 724707. 60|

9,777,777.00

10, 133, 133. 00

OF REMAI NI NG BI DDERS

FOURTH
BI D AMOUNT
115, 630. 00 115630. 00
55, 000. 00 55000. 00
534, 000. 00 534000. 00

11, 317, 018. 50

Bl D245
PACGE 11
06/ 22/ 06



